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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CRITICAL CANTILEVER SIGN STRUCTURES 2

     CALL ORDER   : 001                     CONTRACT ID : T201073001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 01/25/11                DISTRICT    : N2

     STATE/FEDERAL AID NO: ESTP-2009(40)    CONTRACT TIME :   61  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ESTP-2009(40)

     REPLACEMENT OF THE CANTILEVER SIGN STRUCTURES  NO. SC 1-250,

     SC 1-253, SC 1-248 AND SC 1-128.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 03/04/11 to vendor MIDASCO LLC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       572,675.66    111.7046% 100.0000%

   1    MIDASCO LLC, 7121 DORSEY RUN ROAD, ELKRIDGE, MD, 21075                           $       512,669.60    100.0000%  89.5218%

   2    COLLINSON, INC., PO BOX 397, UWCHLAND, PA, 19480                                 $       564,048.20    110.0218%  98.4935%

   3    M L RUBERTON CONST CO INC, P O BOX 564, HAMMONTON, NJ, 08037                     $       598,545.50    116.7507% 104.5174%

   4    J FLETCHER CREAMER & SON INC, P O BOX 617, HAMMONTON, NJ, 08037                  $       644,581.60    125.7304% 112.5561%

   5    ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734                            $       656,389.32    128.0336% 114.6180%

                       HIGHWAY SAFETY SYSTEMS, INC.                                                        IRREGULAR

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |MIDASCO LLC                  |COLLINSON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   CRITICAL CANTILEVER SIGN STRUCTURES 2

                                          |                             |                             |

0010 201000                          LUMP |    8000.00000        8000.00|    2000.00000        2000.00|    1150.00000        1150.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 209006                   6.000  CY   |      30.00000         180.00|       5.00000          30.00|     120.00000         720.00

  BORROW, TYPE F                          |                             |                             |

0030 210000                  30.000  CY   |      25.00000         750.00|       5.00000         150.00|     124.00000        3720.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0040 211000                          LUMP |   36000.00000       36000.00|   16000.00000       16000.00|   21000.00000       21000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0050 251000                 100.000  LF   |       4.00000         400.00|       5.00000         500.00|       3.00000         300.00

  SILT FENCE                              |                             |                             |

0060 252001                   7.000  EACH |     200.00000        1400.00|     125.00000         875.00|     160.00000        1120.00

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0070 605500                          LUMP |  230000.00000      230000.00|  197600.00000      197600.00|  228000.00000      228000.00

  CANTILEVER SIGN SUPPORTS AND FOUNDATION |                             |                             |

0080 605502                          LUMP |  137000.00000      137000.00|  150500.00000      150500.00|  161000.00000      161000.00

  TRI-CHORD TRUSS TYPE OVERHEAD SIGN      |                             |                             |

  SUPPORTS AND FOUNDATION                 |                             |                             |

0090 732002                 144.000  SY   |      10.00000        1440.00|      15.00000        2160.00|     110.00000       15840.00

  TOPSOIL, 6" DEPTH                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CRITICAL CANTILEVER SIGN STRUCTURES 2

     CALL ORDER   : 001                     CONTRACT ID : T201073001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 01/25/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MIDASCO LLC                  |COLLINSON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0100 734013                 144.000  SY   |       1.00000         144.00|       4.00000         576.00|       4.00000         576.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0110 735533                 144.000  SY   |       5.00000         720.00|       0.50000          72.00|      15.00000        2160.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0120 743003                  11.000  EADY |      50.00000         550.00|      16.00000         176.00|     100.00000        1100.00

  ARROWPANELS, TYPE C                     |                             |                             |

0130 743005                   7.000  EADY |      50.00000         350.00|      16.00000         112.00|     100.00000         700.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0140 743006                2900.000  EADY |       0.35000        1015.00|       0.30000         870.00|       0.10000         290.00

  PLASTIC DRUMS                           |                             |                             |

0150 743056                1024.000  HOUR |      41.67000       42670.08|      41.67000       42670.08|      41.67000       42670.08

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0160 743065                 256.000  HOUR |      60.42000       15467.52|      60.42000       15467.52|      60.42000       15467.52

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0170 743504                  32.000  EACH |     200.00000        6400.00|     160.00000        5120.00|     165.00000        5280.00

  WARNING SIGNS                           |                             |                             |

0180 743512                   3.000  EADY |     170.00000         510.00|     600.00000        1800.00|     150.00000         450.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

0190 743525                 636.000  EADY |      30.00000       19080.00|       1.50000         954.00|       0.10000          63.60

  TEMPORARY WARNING SIGNS                 |                             |                             |

0200 749500                1238.000  SF   |      22.00000       27236.00|      24.00000       29712.00|      17.00000       21046.00

  SIGN PANEL                              |                             |                             |

0210 749687                  61.000  EACH |      75.00000        4575.00|       5.00000         305.00|      60.00000        3660.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0220 749690                 117.000  SF   |      22.00000        2574.00|      60.00000        7020.00|       5.00000         585.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0230 763000                          LUMP |   16214.06000       16214.06|   25000.00000       25000.00|   16400.00000       16400.00

  INITIAL EXPENSE                         |                             |                             |

0240 763500                          LUMP |   10000.00000       10000.00|    8000.00000        8000.00|   18000.00000       18000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0250 763501                          LUMP |   10000.00000       10000.00|    5000.00000        5000.00|    2750.00000        2750.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       572,675.66|           $       512,669.60|           $       564,048.20

------------------------------------------+-----------------------------+-----------------------------+-----------------------------



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 03/04/11

                                                                                                                   PAGE : 001 -3

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CRITICAL CANTILEVER SIGN STRUCTURES 2

     CALL ORDER   : 001                     CONTRACT ID : T201073001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 01/25/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MIDASCO LLC                  |COLLINSON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       572,675.66|           $       512,669.60|           $       564,048.20

====================================================================================================================================

     DBE GOALS                             |                 7         %|                            %|                  8         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CRITICAL CANTILEVER SIGN STRUCTURES 2

     CALL ORDER   : 001                     CONTRACT ID : T201073001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 01/25/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |M L RUBERTON CONST CO INC    |J FLETCHER CREAMER & SON INC |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   CRITICAL CANTILEVER SIGN STRUCTURES 2

                                          |                             |                             |

0010 201000                          LUMP |    1776.49000        1776.49|    2500.00000        2500.00|    5000.00000        5000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 209006                   6.000  CY   |      14.21000          85.26|      25.00000         150.00|      30.00000         180.00

  BORROW, TYPE F                          |                             |                             |

0030 210000                  30.000  CY   |      14.21000         426.30|      25.00000         750.00|      32.00000         960.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0040 211000                          LUMP |   43971.71000       43971.71|   34000.00000       34000.00|   26000.00000       26000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0050 251000                 100.000  LF   |       2.53000         253.00|       1.00000         100.00|       2.00000         200.00

  SILT FENCE                              |                             |                             |

0060 252001                   7.000  EACH |      97.45000         682.15|      50.00000         350.00|     250.00000        1750.00

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0070 605500                          LUMP |  235000.00000      235000.00|  240000.00000      240000.00|  289100.00000      289100.00

  CANTILEVER SIGN SUPPORTS AND FOUNDATION |                             |                             |

0080 605502                          LUMP |  165000.00000      165000.00|  175000.00000      175000.00|  196830.00000      196830.00

  TRI-CHORD TRUSS TYPE OVERHEAD SIGN      |                             |                             |

  SUPPORTS AND FOUNDATION                 |                             |                             |

0090 732002                 144.000  SY   |       7.28000        1048.32|       5.00000         720.00|       3.50000         504.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0100 734013                 144.000  SY   |       1.42000         204.48|       1.00000         144.00|       2.00000         288.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0110 735533                 144.000  SY   |       4.26000         613.44|       3.00000         432.00|       3.00000         432.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0120 743003                  11.000  EADY |       4.26000          46.86|      50.00000         550.00|      16.00000         176.00

  ARROWPANELS, TYPE C                     |                             |                             |

0130 743005                   7.000  EADY |      14.21000          99.47|      65.00000         455.00|     150.00000        1050.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0140 743006                2900.000  EADY |       0.36000        1044.00|       0.50000        1450.00|       0.45000        1305.00

  PLASTIC DRUMS                           |                             |                             |

0150 743056                1024.000  HOUR |      41.67000       42670.08|      41.67000       42670.08|      41.67000       42670.08

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0160 743065                 256.000  HOUR |      60.42000       15467.52|      60.42000       15467.52|      60.42000       15467.52

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CRITICAL CANTILEVER SIGN STRUCTURES 2

     CALL ORDER   : 001                     CONTRACT ID : T201073001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 01/25/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |M L RUBERTON CONST CO INC    |J FLETCHER CREAMER & SON INC |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 743504                  32.000  EACH |       1.42000          45.44|      35.00000        1120.00|     155.00000        4960.00

  WARNING SIGNS                           |                             |                             |

0180 743512                   3.000  EADY |      71.07000         213.21|     750.00000        2250.00|     130.00000         390.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

0190 743525                 636.000  EADY |       1.42000         903.12|       0.50000         318.00|       2.00000        1272.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0200 749500                1238.000  SF   |      62.03000       76793.14|      15.00000       18570.00|      17.44000       21590.72

  SIGN PANEL                              |                             |                             |

0210 749687                  61.000  EACH |      27.84000        1698.24|      45.00000        2745.00|      42.00000        2562.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0220 749690                 117.000  SF   |      29.03000        3396.51|      20.00000        2340.00|       6.00000         702.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0230 763000                          LUMP |     710.67000         710.67|   28000.00000       28000.00|   24000.00000       24000.00

  INITIAL EXPENSE                         |                             |                             |

0240 763500                          LUMP |     710.67000         710.67|   65000.00000       65000.00|    9500.00000        9500.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0250 763501                          LUMP |    5685.42000        5685.42|    9500.00000        9500.00|    9500.00000        9500.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       598,545.50|           $       644,581.60|           $       656,389.32

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       598,545.50|           $       644,581.60|           $       656,389.32

====================================================================================================================================

     DBE GOALS                             |                 7         %|                  7         %|                  7         %

====================================================================================================================================


